



## Sample > New Garage and Deck

October 04, 2011

### Submitted by:

Clear Estimates, Inc.  
 3507 W. 50th St.  
 Minneapolis, MN 55410  
 Business: (800) 540-3935  
 mike@gmail.com

### Submitted to:

Stephen Sample and Petula Practice  
 14609 Clear Estimates Lane  
 Happy Valley, MN 55306  
 Home: (612) 876 - 5432  
 Business: (612) 234 - 5678

### Project Information:

October 04, 2011  
 New Garage and Deck

*This is a sample project illustrating how one could use the program in the context of a remodeling contractor. This sample database is tailored for remodelors, but is completely customizable and may be easily adapted for new-home construction, subcontractors, or a wide variety of other applications. You may use this database as a starting point for developing your own, or you can load the blank database that came with this program and build one up from scratch. We recommend that you first practice using the sample database (currently loaded).*

### C01: Deck, Cedar, over 180 Square Feet

Category	Labor Hours	Material	Company Cost	Rough-In Time	Finish Time	Sub-Cont. Cost	Total
18 DECKS AND PORCHES	27.40h	\$2,526.75	\$3,436.83	0.00h	0.00h	\$0.00	\$3,436.83
	<b>27</b>	<b>\$2,526.75</b>	<b>\$3,436.83</b>			<b>\$0.00</b>	<b>\$3,436.83</b>

### C02: Garage, Single Car, Brick & Block, Monolithic Slab

Category	Labor Hours	Material	Company Cost	Rough-In Time	Finish Time	Sub-Cont. Cost	Total
6 EXCAVATION	3.90h	\$0.00	\$53.84	0.00h	0.00h	\$0.00	\$53.84
7 CONCRETE	29.40h	\$2,139.76	\$2,948.57	0.00h	0.00h	\$0.00	\$2,948.57
8 MASONRY	225.00h	\$4,772.80	\$12,630.65	0.00h	0.00h	\$0.00	\$12,630.65
11 ROOF FRAMING	22.10h	\$864.00	\$1,597.06	0.00h	0.00h	\$0.00	\$1,597.06
12 ROOFING AND GUTTERS	23.20h	\$499.46	\$1,304.25	0.00h	0.00h	\$0.00	\$1,304.25
13 EXTERIOR DOORS	11.00h	\$1,149.15	\$1,514.35	0.00h	0.00h	\$0.00	\$1,514.35
16 ALUMINUM WINDOWS	3.00h	\$338.04	\$437.64	0.00h	0.00h	\$0.00	\$437.64
20 EXTERIOR TRIM	3.80h	\$185.40	\$310.90	0.00h	0.00h	\$0.00	\$310.90
	<b>321</b>	<b>\$9,948.61</b>	<b>\$20,797.26</b>			<b>\$0.00</b>	<b>\$20,797.26</b>

---

---

349	\$12,475.36	\$24,234.09	\$0.00	\$24,234.09
-----	-------------	-------------	--------	-------------

*Total Actual Project Cost Including Accepted Alternates is \$24,234.08*